INDEX

A

Abbreviations 002
Adjustment of Catch Basins and Manholes 408
Advisements 971
Aggregate Base/Subbase 203
Application of Water 191
Armour Stone Protection 610
Asphalt Concrete 260
Asphalt Concrete Core Data 927
Asphalt Concrete - End Result Specification (ERS) 261
Asphalt Sidewalk 420
Authority of the Engineer 005

B

Back - Up Alarms 934
Backfill For Structures 167
Backfilling Around Structures 166
Bituminous Tack Coat 259
Borrow 121
Bridge Pot Bearings 342

C

Cast-in-Place Concrete Barrier 520
Sign or Light Base 540
Chain Link Fence 182
Clearing 101
Cold Milling - Asphalt Concrete 208
Common Excavation 106
Compaction 936
Completion Date 998
Concrete in Structures 302
Concrete Pipe 140
Concrete Pipe - Large 141
Concrete Sidewalk 419
Construction Drawings and Calculations 956
Construction Roads 921
Curb and Gutter 416

D

Definitions 003
Detours 918
Disposal Areas 947
Ditching 116

E

Energy-Absorbing Guide Rail Terminal 515
Engineered Fill 365
Environmental Requirements 948
Erosion Control Structure 605
Examination of Soils Information 926
Excavation Within Cofferdams 322
Extra Work 812

F

Falsework 957
Fertilizing 615
Filter Screen 603
Fine Grading 205
Finger Joint Assemblies 344
Fixed Rates 810
Force Account 811
Formwork 958
Foundation Excavation 161
Frame With Grate or Cover 407
Free-Draining Backfill 366

INDEX

G

Gabions	607
Geotextile	601
Geotechnical Instrumentation	928
Gravel for Fish Habitat	612
Grubbing	102
Guide Posts	510
Guide Rail	512
Guide Rail System - Structures	346

H

Haulage- Asphalt Concrete	802
Haulage -Soil, Rock and Aggregate	801
Heavy Equipment	933
Hiring Practices	912
Hydroseeding	614

I

Individual Rock Placement	611
Induced Trench	169
Insurance Schedule	913

J

Jute Mats	604

L

Light Standard	542
Limited Funds	996
Lines and Grades	941

M

Maintenance of Traffic Flow	919
Median Flashing Light	544
Metal Pipe	130
Metal Pipe - Large	131
Mulching	616

O

Overhaul - Common Excavation	806
Overhaul - Solid Rock Excavation	808
Overhaul - Unclassified Excavation	807
Overhead Sign	557
Overhead Sign Structure	555
Overhead Sign Structure Foundation	554

P

Partnering	961
Paving Catch Basin Apron	410
Payment Adjustments	820
Permits	006
Pipe Zone Material	415
Pits and Quarries	922
Portland Cement Concrete	301
Post-Tensioning System	332
Power Point	533
Precast Catch Basin	404
Precast Concrete Box Culvert	142
Precast Prestressed Concrete Beams	331
Private Trucks	932
Production of Highway Aggregates	201
Pulverizing	267

R

Random Riprap	608
Reinforcing Steel	304
Relocation of Catch Basin	409
Removal of Asphalt Concrete - Structures	371
Removal of Curb and Gutter	423
Removal of Deck Concrete	372
Removal of Energy-Absorbing Guide Rail Terminal	516
Removal of Erosion Control Structure	606
Removal of Fence	186
Removal of Guide Posts	511
Removal of Guide Rail	513
Removal of Isolated Trees	103
Removal of Light Standard	543
Removal of Median Flashing Light	545
Removal of Overhead Sign	558
Removal of Overhead Sign Structure	556
Removal of Power Point	534
Removal of Roadside Sign	553
Removal of Screw Base	539
Removal of Sidewalk	424
Relocation of Sign or Light Base	541
Removal of Sign Post	551
Removal of Structures	381
Removal of Underground Services	425
Reshaping Aggregate Base/Subbase	266
Roadside Sign	552
Rock Weir	609
Service Duct - Structures	348
Shoring	361
Shoulder Material	204
Shoulder Processing	284
Shoulder Subdrain	231
Sign Post	550
Signs	916
Sign or Light Base	540
Sluice Box	406
Solid Rock Excavation	108
Specified Work	997
Standard Drawings	199
Standard Drawings	299
Standard Drawings	399
Standard Drawings	499
Standard Drawings	599
Standard Drawings	699
Standard Drawings	999
Steel Ballastwall Angle	345
Steel H Piles	311
Steel Laminated Bearings	341
Steel Pipe Piles	312
Steel Sheet Pile Cofferdams	321
Steel Superstructure	335
Storm Sewer Pipe	401
Subcontractors	907
Subdrain	136
Subdrain Outlet	137
Supply of Materials	908

S

Safety Support Systems	952
Scales and Weighing Procedures	931
Scheduling	905
Screw Base	538
Sealed Expansion Joint Assemblies	343
Sediment Control Fence	602

T

Table of Contents	000
Table of Contents	100
Table of Contents	200
Table of Contents	300
Table of Contents	400
Table of Contents	500
Table of Contents	600
Table of Contents	700
Table of Contents	800
Table of Contents	900
Temporary Water Barrier	620
Temporary Water Control Works	621
Tension Splices	305
Terminology	001
Topsoil	613
Traffic Control Persons	917
Trees and Shrubs	618

U

Unclassified Excavation	107
Under Roadbed Duct	530
Underground Duct	531
Underground Junction Box	532

V

Value Engineering	962

W

Waterproofing	351
Work Progression	946
Work Schedule	906
Working Conditions	951